

PROJECT MATERIALS COST ESTIMATES

ATARI

Costs do not include any sub-assembly or final assembly labor and overhead. UNLESS NOTE
 Costs do include any necessary outside processing and in-house screening.

PROJECT STAR WARS (279) PROJ. LEADER HALLY DATE 2/3/83

ASSEMBLED
AND
TESTED

- | | | |
|-----|---|---------------|
| 1. | { Main PCB..... | |
| | { Audio PCB AUD INTERCONNECT PCB | <u>220.00</u> |
| 2. | { Auxiliary PCB..... | |
| 3. | Audio/Reg. PCB..... | <u>56.00</u> |
| 4. | Power Supply..... | <u>49.00</u> |
| 5. | Control Panel Assy(s) WITH FLIGHT CONTROL..... | <u>110.00</u> |
| 6. | Screened Cabinet Assy. (ATARI WOOD SHOP)..... | <u>135.00</u> |
| | ALL HARNESSSES → | |
| 7. | Main Harness and Component Assy..... | <u>42.00</u> |
| 8. | Fluorescent Light Assy..... | <u>4.00</u> |
| 9. | Monitor... 19" Color XY MED. RES., 2X SPEED..... | <u>505.00</u> |
| 10. | Coin Door and Cash Box..... | <u>75.00</u> |
| 11. | Misc. Harness, Power Cord, etc..... | <u>SEE 18</u> |
| 12. | Screened Plex(es) FOR ATTACK, GLASS..... | <u>14.00</u> |
| 13. | Plex Retainers..... | <u>SEE 18</u> |
| 14. | Bezel(s)..... | <u>2.00</u> |
| 15. | Speaker(s)..... | <u>16.00</u> |
| 16. | Grill(s)..... | <u>SEE 18</u> |
| 17. | Shipping Container..... | <u>18.00</u> |
| 18. | Misc. Hdwr., Brackets, Switches & Covers, Manuals, etc..... | <u>25.00</u> |
| 19. | Other... RF CASE & END BOARD..... | <u>27.00</u> |
| 20. | Other... FORMED PARTS ON CABINET..... | <u>75.00</u> |

TOTAL MATERIAL COSTS..... \$ 1249.00

Mike Bally
2/3/83